

Ortega Hills Connector Road

Sitework Bid Sheet

Description	Quantity	Units	Unit Price	Total
01 00 00 General Requirements				
Project Management	1	LS	\$	-
Supervision	1	LS	\$	-
General Labor	1	LS	\$	-
Project Coordination/Submittals	1	LS	\$	-
Permits	1	LS	\$	-
Fees	1	LS	\$	-
GPS model	1	LS	\$	-
Mobilization	1	LS	\$	-
Surveying	1	LS	\$	-
Final Site Survey/As-builts	1	LS	\$	-
Cleaning & Sweeping	1	LS	\$	-
Office Trailers	1	LS	\$	-
Site Transportation (UTV/ATV)	1	LS	\$	-
Site Toilets and Wash Stations	1	LS	\$	-
Dumpsters	1	LS	\$	-
General Conditions	1	LS	\$	-
MOT	1	LS	\$	-
02 00 00 Existing Conditions				
Tree Protection	2500	EA	\$	-
03 00 00 Concrete				
Site-Cast Concrete Misc.	1	LS	\$	-
Sidewalks	0	SY	\$	-
Driveway	30	SY	\$	-
Precast Concrete Structures & Inlets				
Type E Inlet (w/ Eye Bolt and Chain Grate Locks)	11	EA	\$	-
Curb Inlet	11	EA	\$	-
MES	4	EA	\$	-
Manhole	11	EA	\$	-
Headwall	1	EA	\$	-
Control Structure	3	EA	\$	-

Box Culvert	1	EA		\$	-
31 00 00 Earthwork					
Site Clearing	7.5	AC		\$	-
Clearing and Grubbing	7.5	AC		\$	-
Earth Moving	1	LS		\$	-
Grading	1	LS		\$	-
Rough Grading	1	LS		\$	-
Fine Grading	1	LS		\$	-
Finish Grading	1	LS		\$	-
Excavation/Ponds	1	LS		\$	-
Subgrade Preparation	1	LS		\$	-
Excavation	1	LS		\$	-
Import Fill	1	LS		\$	-
Backfill	1	LS		\$	-
Compaction	1	LS		\$	-
Erosion and Sedimentation Controls	1	LS		\$	-
32 00 00 Exterior Improvements					
Maintenance of Exterior Improvements (Mowing)	1	MOW PER MONTH		\$	-
Base Courses	6747	SY		\$	-
Subbase Courses	6747	SY		\$	-
Asphalt Paving Lift 1	4719	SY		\$	-
Asphalt Paving Lift 2	4719	SY		\$	-
10' Multi-UseAsphalt Path	2028	SY		\$	-
Curbs and Gutters	3700	LF		\$	-
Paving Specialties & Signage	3	EA		\$	-
Pavement Markings	1	LS		\$	-
Tactile Warning Surfacing	200	SF		\$	-
Site Improvements					
Fences and Gates	2175	LF		\$	-
Retaining Walls	400	LF (FACE)		\$	-
Retaining Wall Engineering	1	EA		\$	-
Rip Rap	50	SY		\$	-

Sodding	8500	SY		\$	-
33 00 00 Utilities					
Clean, Flush, Disinfection Utility Piping	1	LS		\$	-
Inspection and Testing of Water Utilities	1	LS		\$	-
TV-ing of Pipe	1	LS		\$	-
15" PP	327	LF		\$	-
18" PP	523	LF		\$	-
24" PP	643	LF		\$	-
30" PP	417	LF		\$	-
36" PP	541	LF		\$	-
6" PVC Water	350	LF		\$	-
8" PVC SDR26 Sewer	1920	LF		\$	-
10" PVC Water	2403	LF		\$	-
Gate Valves	11	EA		\$	-
Fire Hydrants Assembly	4	EA		\$	-
Sanitary Sewer & Equipment	1	LS		\$	-
Storm Water & Equipment	1	LS		\$	-
Electrical Utilities	1	LS		\$	-
Electrical Poles	1	LS		\$	-
Communications Utilities	1	LS		\$	-
Site Electrical Conduit/Street Lighting	1	LS	\$ 200,000.00	\$	200,000.00
Construction Fee	1	LS		\$	-
Insurance	1	LS		\$	-
Bond	1	LS		\$	-
Total Base Bid				\$	200,000.00
Bid Alternate A	1	LS		\$	-
Bid Alternate B	1	LS		\$	-
Bid Alternate C	1	LS		\$	-
Bid Alternate D	1	LS		\$	-
Bid Alternate E	1	LS		\$	-
Assumptions:					
- Quantities generated by Engineer of Record. If the contractor believes the quantities may differ, please adjust accordingly.					